
 
Maconaquah HS – Piping Replacement & Related Work 

25-190 

 

FEBRUARY 6, 2026 AD.01-1 

ADDENDUM ONE 

Addendum One (AD.01) to the drawings and specifications prepared by Gibraltar Design 
for Maconaquah HS – Piping Replacement & Related Work for Porter Township School 
Corporation, Valparaiso, Indiana. 

All Contractors bidding on this project shall read all of the items covered below and shall 
comply with all of the requirements as set forth, including any necessary refinements or 
additions generated by this Addendum and required by the intent of the original 
contract documents. All Contractors shall acknowledge on their bid form that they have 
received this Addendum and include the appropriate content of same within their bid 
proposal. 

 
GENERAL 
1. Question and Answer Meeting  

A. The Minutes of the Question and Answer Meeting, held on February 5, 2026, are 
included in this Addendum. 

SPECIFICATIONS 
2. None   

 

DRAWINGS 
3. General  

A. Contractor is to include the removal, replacement, and installation of two (2) Chilled 
Water Pressure Sensors into the Project as discussed at the Pre-Bid Meeting. Contractor 
is to Coordinate the requirements with the existing temperature control contractor. 

 

Page 1, inclusive, Pre-Bid Meeting Minutes, and No Full-Size Drawings, constitute the total 
makeup of Addendum One. 

 

 
Y:\25-190 Maconaquah HS - Piping Improvements\Specs\AD01\25-190 - MSC - AD01.doc 
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  pre-bid meeting minutes 

DATE February 5, 2026 

COPY  Mr. Craig Jernagan, Superintendent, MSC 
 Ms. Kathryn Kintner, Director of Facilities, MSC 
 Participants (Refer to Sign-In Sheet) 
  File 

FROM Joseph Briggs, Gibraltar Design 

RE Pre-Bid Meeting  
Maconaquah High School – Piping Replacement and Related Work 
Maconaquah School Corporation 
Bunker Hill, Indiana 
Gibraltar Design Project No.: 25-190 

Pre-Bid Meeting Minutes 
Bidding Information and Requirements 
1. The Unified Bids are to be in sealed envelopes and will be received by Maconaquah School 

Corporation at the Administrative Center, located at 7932 South Strawtown Pike, Bunker Hill, 
Indiana, until 2:30 PM, local time, February 17, 2026 for Maconaquah HS Piping Replacement 
and Related Work.  

2. All Contractors are to carefully review Division 00 for bidding instructions and method of bidding, 
and documents to be submitted with the Bid. Please contact Gibraltar Design with any 
questions. 

3. Contract Allowance is per Specification Section 01 21 00. 
4. Contract Unit Prices is per Specification Section 01 22 00. 
5. Contract Alternates is per Specification Section 01 23 00. 
6. All Contractors submitting bids must complete all bid documents correctly in all respects 

including signatures, dates, etc. 
7. All Contractors are requested to bid in accordance with the project Plans, Specifications and 

Addenda regarding quality and/or brand names. Voluntary Alternates can be submitted and 
will be considered but may not be read during the formal bid opening.  

8. Addendum One (1) is scheduled to be issued tomorrow, and will include meeting minutes from 
this meeting. 

9. Low bidders may be requested to attend an individual pre-award conference with Gibraltar 
Design and possibly the Owner to discuss Contractor’s supervision, method and manner in which 
Contractor will schedule project work, Scope of work, etc. 

Project Information 
General Project Overview/Description: Comprises demolition and replacement of Chiller System 
Piping, potentially demolition and replacement of domestic hot and cold water system, and 
insulation of the Hot Water Piping System. 
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a. Notice of Award of Contract to be issued: February 26, 2026. 
b. Access to Site: May 26, 2026. 
c. Submittals: March through Mid-May, 2026. 
d. Substantial Completion of Chilled System: August 1, 2026. 

CLARIFICATION: If Alternate #1 is accepted, Domestic Water Systems will also be required to 
be completed by August 1, 2026.  

e. Substantial Completion of Remainder of Systems: August 30, 2026. 
f. Final Completion: September 15, 2026. 

All Contractors are to review the Guideline Schedule. The Guideline Schedule will be finalized with 
the successful bidder. The Substantial Completion and Completion dates will not change. 

Award of Contracts 
1. It is anticipated that the Contract will be awarded on February 25th.  The successful Contractor 

must submit one hundred percent (100%) Contractor’s Bond for Construction, cash flow, 
schedule of values and other pertinent paperwork required by the Contract Documents to the 
Gibraltar Design office, in a timely fashion. 

2. As a point of clarification, House Bill 1019 (2015) and Senate Bill 375 (2016), effective January 1, 
2017, Contractors bidding public works projects must be pre-qualified with the State Department 
of Public Works before beginning construction on projects.  

Administrative Items 
1. After the Contract has been awarded - no changes in materials or methods of construction shall 

be approved in the field without written confirmation of same from Gibraltar Design. 
2. All Contractors are requested to thoroughly familiarize themselves with the General Conditions 

required on the Project. 
3. All Contractors shall comply in every respect with each and every provision, including 

amendments thereto, of the Occupational Safety and Health Act of 1970 (OSHA). Each 
Contractor, is responsible for his own personnel and safety. 

4. Method of Payment 
• The Owner will pay approved invoices once per month. Processing of invoices will be 

contingent upon keeping insurance current and maintaining satisfactory cleanup. 
• Payment is based on material incorporated into the project or stored on the site. Storage on 

the site is the responsibility of the Contractor. Payment for materials stored off site will be 
handled on a case-by-case basis in accordance with provisions in the project 
Specifications. 

• A Contractor will be paid in full when the work has been 100% completed, which shall 
include the completion of all punch list items and close-out documents. 

7. Warranty periods are as stated in the Specifications. Items will vary. 
8. Criminal background checks will be required for all construction employees. 
9. Schedule additional site visits with Kathryn Kintner, Director of Buildings and Grounds and 

Maintenance, (Phone # 765-480-3326) who can be contacted to set up access through the 
School Main Office. (Site visits shall be conducted Monday through Friday, 9:00 am – 3:00 pm) 
Please call to let Kathryn know you are visiting the site and an approximate time, you must sign 
in at the main office of the High School. 
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10. The Following Questions were discussed:  

 
Questions and Answers: 
1. Question: Can flexible couplings be used in lieu of expansion loops? 

Answer:  Yes, couplings can be used in lieu of expansion loops. 

2. Question: Will valves be required at each branch take-off in the tunnel? 

Answer: Yes, valves are required at each branch take-off in the tunnel.   

3. Question: Who is responsible for providing glycol in the system once piping installation has been 
completed? 

Answer: Once the piping installation is complete, the Owner’s vendor will add glycol to the 
system. Before construction begins, the Contractor shall test the glycol percentage in the system 
and provide a report to the Owner. 

 
Attachment:  Attendee Sign-In Sheet 



 

Gibraltar Design Project Number: 25-190 
 

 
Pre-Bid Meeting 
February 5, 2026 

Maconaquah High School – Piping Replacement and Related Work 
Maconaquah School Corporation / Bunker Hill, Indiana 

 
Please write legibly 

Name  Company  Tel No  E-mail 

Joseph Briggs  Gibraltar Design  317.580.5777  jbriggs@gibraltardesign.com 

Craig Jernagan  Superintendent  765-689-9131  jernaganc@maconaquah.k12.in.us 

Kathryn Kintner  Director of 
Bldg/Grnds/Mx 

 765-480-3326  kintnerk@maconaquah.k12.in.us 

Joe Cash  Millies Engineering   219-595-6504  jcash@milliesengineeringgroup.com 

Mike Thayer  Quality Plumbing 
and Heating 

 765-438-636  mike@qph.com 

Brad Widner  Benchmark  765-452-9500  bwidner@benchmarkmechanical.c
om 

Jason Richey  Benchmark  765-776-7211  srichey@benchmarkmechanical.co
m 

Jennifer Miller  Corporate 
Treasurer 

 765-689-9131  millerje@maconaquah.k12.in.us 
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